

ΕΡΓΟ : Ανόρυξη ερευνητικής γεωθερμικής
γεώτρησης στην περιοχή του Κλειστού
Κολυμβητηρίου Καβάλας

A/A					M		μ	()	
[1]	[2]	[3]	[4]	[5]	[6]	[7]	[8]	[9]	[10]
1.									
1	K μμ μ (ductile iron)	11.01.02	6752	1	(Kgr)	59,00	2,90	171,10	
2	μ (ductile iron). μ , , , (μ , μ , μ , μ , μ (μ), μ , μ , μ 545 681-1	12.17.01	6623	2	(Kgr)	20,00	2,60	52,00	
3	12 1/2" μ μ	15.20. 12	7122	3	μμ.	80,00	25,79	2.063,20	
4	12 1/2" μ	15.21. 12	7123	4	μμ.	60,00	44,29	2.657,40	
5	12 1/2" 17 1/2" μ μ	15.22. 12	7124	5	μμ.	80,00	22,89	1.831,20	
6	12 1/2" 17 1/2" μ	15.23. 12	7125	6	μμ.	60,00	34,33	2.059,80	
7	μ 16" (D 400 mm), 6mm	15.24.	7126	7	μ.μ.	18,00	60,00	1.080,00	
8	μ 250 mm) 10" (D 6 mm	15.25	7127	8	m	100,00	51,50	5.150,00	
9	μ 6 mm 10"	15.26. 9	7128	9	μμ.	40,00	48,00	1.920,00	
10	μ μ 1 1/4 "	15.12. 2	7113	10	m	60,00	7,00	420,00	
11	μ	15.27	7129	11	(Kgr)	45,00	4,60	207,00	
12	(, μ C16/20) μ	29.3.4	2532	12	m3	10,00	128,28	1.282,80	
: 1.								18.894,50	18.894,50
2.									
1	μ 700 mm	15.16.01. 28	7118.1	13	.	1,00	154,50	154,50	
μ								154,50	18.894,50

A/A				..	M		μ ()	()	
[1]	[2]	[3]	[4]	[5]	[6]	[7]	[8]	[9]	[10]
							μ	154,50	18.894,50
2	700 mm	15.16.02. 28	7118.2	14	.	1,00	210,00	210,00	
3		15.14	7115	15	m3	18,00	46,40	835,20	
4	μ (AIR LIFT μ	15.19.01	7121.1	16		1,00	51,50	51,50	
5	μ (AIR LIFT μ	15.19.02	7121.2	17		1,00	82,00	82,00	
6	μ	15.05	7105	18	h	18,00	12,40	223,20	
7	μ " μ " 20" ' μ ' 20"	15.18.01	7120.1	19		1,00	51,50	51,50	
8	μ " μ " 20" ' μ ' 20"	15.18.02	7120.2	20		1,00	82,00	82,00	
9	μ μ " μ "	15.03	7103	21	h	42,00	30,90	1.297,80	
10	μ	15.16.01. 121	7118.1	22	.	1,00	170,00	170,00	
11		15.16.01. 122	7118.1	23	μ.μ.	115,00	8,00	920,00	
12	μ μ	15.16.01. 123	7118.1	24	μ.μ.	115,00	6,00	690,00	
13		15.16.01. 124	7118.1	25	μ.μ.	115,00	12,00	1.380,00	
14	μ	15.16.01. 125	7118.1	26	μ.μ.	20,00	25,00	500,00	
	: 2.							6.647,70	6.647,70
							μ		25.542,20

1	2	3	4	5	6	7	μ ()	()	
								9	10
				μ					25.542,20
				&				18,00%	4.597,60
				μ				15,00%	30.139,80
				μ					4.520,97
				μ					34.660,77
				μ					16,65
				μ				24,00%	34.677,42
									8.322,58
									43.000,00

ΘΕΩΡΗΘΗΚΕ

Ο ΜΕΛΕΤΗΤΗΣ

Συκούδης Τιμολέων

Μηχ/γος Μηχ/κος Τ.Ε.

ΘΕΩΡΗΘΗΚΕ

Ο Πρ/νος Τμήματος
Μηχ/κων Εγκαταστάσεων
και Επαγγελματικών Αδειών

Συκούδης Τιμολέων

Μηχ/γος Μηχ/κος Τ.Ε.

ΕΓΚΡΙΘΗΚΕ

Ο Δ/ντης Τ.Υ.

Χαραλαμπίδης Πρόδρομος

Αρχιτέκτων Μηχανικός

3

3